

4.3.	Utilaje , echipamente tehnologice si functionale , cu montaj	0,000	0,000	0,000	0,000	0,000	0,000
4.4.	Utilaje fara montaj si echipamente de transport	0,000	0,000	0,000	0,000	0,000	0,000
4.5.	Dotari	0,000	0,000	0,000	0,000	0,000	0,000
4.6.	Active necorporale	0,000	0,000	0,000	0,000	0,000	0,000
	TOTAL CAPITOL IV	1983,424	464,840	476,022	2459,446	576,401	
CAPITOLUL 5. Alte cheltuieli							
5.1.	Organizare de santier	0,000	0,000	0,000	0,000	0,000	0,000
5.1.1.	Lucrari de constructii	0,000	0,000	0,000	0,000	0,000	0,000
5.1.2.	Cheltuieli conexe organizarii santierului	0,000	0,000	0,000	0,000	0,000	0,000
5.2.	Comisioane, cote,taxe , costul creditului	25,785	6,043	6,188	31,973	7,493	
5.3.	Cheltuieli diverse si neprevazute	62,849	14,729	15,084	77,933	18,265	
	TOTAL CAPITOL V	88,634	20,772	21,272	109,906	25,758	
CAPITOLUL 6 Cheltuieli pentru probe tehnologice si teste , si predare la beneficiar							
6.1.	Pregatirea personalului de exploatare	0,000	0,000	0,000	0,000	0,000	0,000
6.2.	Probe tehnologice si teste	0,000	0,000	0,000	0,000	0,000	0,000
	TOTAL CAPITOL VI	0,000	0,000	0,000	0,000	0,000	0,000
	TOTAL GENERAL	2183,609	511,755	524,066	2707,675	634,577	
	Din care C+M	1983,424	464,840	476,022	2459,446	576,401	

INTOCMIT
ING. EPURE MONICA

