




4.3.	Utilitaje , echipamente tehnologice si functionale , cu montaj	0,000	0,000	0,000	0,000	0,000	0,000	0,000
4.4.	Utilitaje fara montaj si echipamente de transport	0,000	0,000	0,000	0,000	0,000	0,000	0,000
4.5.	Dotari	0,000	0,000	0,000	0,000	0,000	0,000	0,000
4.6.	Active necorporale	0,000	0,000	0,000	0,000	0,000	0,000	0,000
	<b>TOTAL CAPITOL IV</b>	<b>653,417</b>	<b>153,136</b>	<b>156,820</b>	<b>810,237</b>	<b>189,889</b>		
	<b>CAPITOLUL 5. Alte cheltuieli</b>							
5.1.	Organizare de santier	0,000	0,000	0,000	0,000	0,000	0,000	0,000
5.1.1.	Lucrari de constructii	0,000	0,000	0,000	0,000	0,000	0,000	0,000
5.1.2.	Cheltuieli conexe organizarii santierului	0,000	0,000	0,000	0,000	0,000	0,000	0,000
5.2.	Comisioane, cote,taxe , costul creditului	8,494	1,991	2,039	10,533	2,469		
5.3.	Cheltuieli diverse si neprevazute	20,661	4,842	4,959	25,620	6,004		
	<b>TOTAL CAPITOL V</b>	<b>29,156</b>	<b>6,833</b>	<b>6,997</b>	<b>36,153</b>	<b>8,473</b>		
	<b>CAPITOLUL 6 Cheltuieli pentru probe tehnologice si teste , si predare la beneficiar</b>							
6.1.	Pregatirea personalului de exploatare	0,000	0,000	0,000	0,000	0,000	0,000	0,000
6.2.	Probe tehnologice si teste	0,000	0,000	0,000	0,000	0,000	0,000	0,000
	<b>TOTAL CAPITOL VI</b>	<b>0,000</b>	<b>0,000</b>	<b>0,000</b>	<b>0,000</b>	<b>0,000</b>	<b>0,000</b>	<b>0,000</b>
	<b>TOTAL GENERAL</b>	<b>717,863</b>	<b>168,240</b>	<b>172,287</b>	<b>890,150</b>	<b>208,617</b>		
	<b>Din care C+M</b>	<b>653,417</b>	<b>153,136</b>	<b>156,820</b>	<b>810,237</b>	<b>189,889</b>		



INTOCMIT  
ING.EPURE MONICA

*(Handwritten signature)*